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Item
No

BILL NO 1

PRELIMINARIES

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Series 2000 Principal Building Agreement (July 2007
edition) prepared by the Joint Building Contract Committee
shall be the applicable building agreement, amended as
hereinafter described

The ASAQS Preliminaries (November 2007 edition) published
by the Association of South African Quantity Surveyors for use
with the said JBCC Principal Building Agreement shall be
deemed to be incorporated in these bills of quantities

Contractors are referred to the abovementioned documents for
the full intent and meaning of each clause thereof

These clauses are hereinafter referred to by clause number
and heading only. Where standard clauses or alternatives are
not entirely applicable to this contract such modifications,
corrections or supplements as will apply are given under each
relevant clause heading and such modifications, corrections or
supplements shall take precedence notwithstanding anything
contrary contained in the abovementioned documents

Where any item is not relevant to this specific contract such
item is marked N/A, signifying "not applicable"

PREAMBLES FOR TRADES

The Model Preambles for Trades (1999 edition) as published
by the Association of South African Quantity Surveyors shall be
deemed to be incorporated in these bills of quantities and no
claims arising from brevity of description of items fully
described in the said Model Preambles will be entertained

Supplementary preambles are incorporated in these bills of
guantities to satisfy the requirements of this project. Such
supplementary preambles shall take precedence over the
provisions of the said Model Preambles
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1/1/2

1/1/3

1/1/4

1/1/5

1/1/6

1/1/7

The contractor's prices for all items throughout these bills of
guantities must take account of and include for all of the
obligations, requirements and specifications given in the said
Model Preambles and in any supplementary preambles

PRICING OF PRELIMINARIES

Should the contractor select Option A in terms of subclause
3.2.1in the Contract Data - Contractor to Employer (CE) for the
purpose of adjustment of these preliminaries, the amount
entered into the amount column in these preliminaries is to be
divided into one or more of the three categories provided
namely Fixed (F), Value Related (V) and Time Related (T)

SECTION A - PRINCIPAL BUILDING
AGREEMENT

Definitions

Clause 1.0 - Definitions and interpretation

Objective and preparations

Clause 2.0 - Offer acceptance and performance obligations
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1/1/8

1/1/9

1/1/10

1/1/11

1/1/12

1/1/13

1/1/14

1/1/15

Without limiting the generality of the provisions of clause 7.0,
the contractor's attention is drawn to the provisions of the
Construction Regulations, 2003 issued in terms of the
Occupational Health and Safety Act, 1993. It is specifically
stated that the employer shall prepare a documented health
and safety specification for the works and that the employer
shall ensure that the contractor has made provision for the cost
of health and safety measures during the execution of the
works. The contractor shall price opposite this item for
compliance with the act and the regulations and the reasonable
provisions of the aforementioned health and safety
specifications

Clause 8.0 - Works risk

Execution

Clause 15.0 - Preparation for and execution of the works
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1/1/16

1/1/17

1/1/18

1/1/19

1/1/20

1/1/21

1/1/22

1/1/23

Clause 16.0 - Site and access
Clause 16.7 - Known services

Clause 16.8 - Protection of trees (All trees must be protected
and preserved)

Clause 18.0 - Setting out of the works

The contractor shall notify the principal agent if any
encroachments of adjoining foundations, buildings, structures,
pavements, boundaries, etc. exist in order that the necessary
arrangements may be made for the rectification of any such
encroachments.

Fo Vi T,
Clause 19.0 - Temporary works and plant
Subclause 19.1.1 - Enclosure of the works
Subclause 19.1.2 - Office accommodation

Clause 19.2 - Notice boards
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Completion

Clause 24.0 - Practical completion

The contractor shall not receive any mark-up for overheads and
profit on any omission of tenant installation work or tenant
installation work by others. Claims of loss of profit shall not be
entertained

Clause 29.0 - Revision of date for practical completion

The removal and replacement of materials and/or workmanship
which do not conform to specification or drawing shall not
constitute grounds for the extension of the construction period
nor for the adjustment of the contract value (Clause 29.3)
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1/1/31
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1/1/33

1/1/34

1/1/35

Payment

Clause 31.0 - Interim payment

The inclusion of materials and goods stored off site in the
amount authorised for payment in terms of clause 31.4 shall be
at the sole discretion of the principal agent and such inclusion
shall only be considered upon the provision, by the contractor,
of an approved guarantee issued by a registered commercial
bank. Clause 31.6.5 is therefore not applicable

Materials and goods stored off site shall not be included in the
amount authorised for payment

Clause 32.0 - Adjustment to the contract value

All fluctuations in costs, with the exception of fluctuations in the
rate of Value Added Tax, shall be for the account of the
contractor

Where prices are submitted by the contractor or n/s
subcontractor during the progress of the works in respect of
contract instructions or in regard to a claim under the terms of
the contract and notwithstanding the fact that such prices may
be used in an interim payment certificate, there is to be no
presumption of acceptance. Should the principal agent wish to
accept any such prices prior to the issue of the final payment
certificate, it shall be in writing
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1/1/36

1/1/37

1/1/38

1/1/39

1/1/40

1/1/41

1/1/42

Termination

Clause 36.0 - Termination by employer - contractor's default

Dispute

Clause 40.0 - Settlement of disputes

Contract agreement

Clause 41.0 - Post tender provisions

The required post tender information shall be inserted in the
post tender provisions after consultation with the contractor

Clause 42.0 - Contractual agreement

The required information of the contracting parties and the
amount of the accepted contract sum shall be inserted in the
contractual agreement for signature of the agreement by the
contracting parties
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SECTION B - PRELIMINARIES

Definitions and interpretation

Clause 1.0 - Definitions and interpretation

Documents

Clause 2.1 - Checking of documents

Clause 2.2 - Provisional bills of quantities

These bills of quantities are in "trades" format i.e - earthworks,
concretework, masonry, waterproofing, roof coverings,
carpentry and joinery, ceilings and partitions, ironmongery,
metalworks, plastering, tiling, glazing, painting and are
provisional schedule of rates

Previous work and adjoining properties

Clause 3.1 - Previous work - dimensional accuracy

Samples, shop drawings and manufacturer's instructions

Clause 4.1 - Samples of materials
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1/1/57
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Clause 4.2 - Workmanship samples

Deposits and fees

Clause 5.1 - Deposits and fees

Temporary services

Clause 6.1 - Water

Prime cost amounts

Clause 7.1 - Responsibility for prime cost amounts
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1/1/60

1/1/61

1/1/62

1/1/63

1/1/64

1/1/65

1/1/66

1/1/67

1/1/68

Special attendance on n/s subcontractors

Clause 8.1 - Special attendance

General attendance is defined in the n/s subcontract agreement

works

Clause 9.6 - Environmental disturbance

Where the employer has prepared an environmental
management plan, a copy of the plan will be attached as an
annexure. The contractor shall then price opposite this item for
compliance with all the requirements of such environmental
management plan
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1/1/69

Clause 9.9 - Overhand work

Schedule of variables

Information necessary for elections and completion of those
clauses contained in the schedule which are necessary for
tender purposes is given hereunder. Where no information is
given it shall mean that no specific requirements are expected
or that the clause is not relevant to this specific contract

10.1 - Provisional bills of quantities [clause 2.2]
The quantities are provisional Yes

10.2 - Availability of construction documentation [clause 2.3]
Construction documentation is complete No

10.3 - Previous work - dimensional accuracy [clause 3.1]
10.4 - Previous work - defects [clause 3.2]
10.5- Inspection of adjoining properties [clause 3.3]

10.6 - Water [clause 7.2]

Option A (by contractor) yes
Option B (by employer - free of charge) no
Option C (by employer - metered) no

10.7 - Electricity [clause 7.3]

Option A (by contractor) yes
Option B (by employer - free of charge) no
Option C (by employer - metered) no

10.8 - Telecommunications [clause 7.4]

Telephone yes
Facsimile yes
E-malil yes
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10.9 - Ablution facilities [clause 7.5]

Option A (by contractor)

Option B (by employer)

yes

no

10.10 - Protection of the works [clause 9.1]

10.11 - Protection/isolation of existing/sectionally
occupied works [clause 9.2] Protection/isolation is

require

10.12 - Disturbance [clause 9.5]

No

10.13 - Environmental disturbance [clause 9.6]

Section No. 1

PRELIMINARIES

Bill No. 1

PRELIMINARIES

DROP-OFF AND COLLECTION POINT
WATTVILLE
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1/1/70

1/1/71

1/1/72

SECTION C - SPECIFIC PRELIMINARIES

Site instructions

Instructions issued on site are to be recorded in triplicate in a
site instruction book which is to be maintained on site by the
contractor

Warranties for material and workmanship

Where warranties for materials and/or workmanship are called
for, the contractor shall obtain a written warranty, addressed to
the employer, from the firm supplying the materials and/or
doing the work and shall deliver same to the principal agent on
the certified completion of the contract. The warranty shall state
that workmanship, materials and installation are warranteed for
a specified period from the date of final completion and that any
defects that may arise during the specified period shall be
made good at the expense of the firm supplying the materials
and/or doing the work, upon written notice to do so. The
warranty will not be enforced if the work is damaged by defects
in the construction of the building in which case the
responsibility for replacement shall rest entirely with the
contractor

Fo, Vi T
Co-operation of contractor for cost management

It is specifically agreed that the contractor accepts the
obligation of assisting the principal agent in implementing
proper cost management. The contractor will be advised by the
principal agent of all cost management procedures which will
be implemented to ensure that the final building cost does not
exceed the budget. The principal agent undertakes to make
available to the contractor all budgetary allowances and cost
assessments/reports to enable the proper procedure to be
implemented and the contractor shall attend all cost plan review
and cost management meetings. The contractor undertakes to
extend these procedures, as necessary, to all subcontractors

Frn, Vi, T
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1/1/73

1/1/74

1/1/75

Propping of floors below

The contractor is advised that propping of floors below may be
required if he wishes to use any areas of completed suspended
reinforced concrete slabs for vehicle access, storage of
materials and goods and location of plant, scaffolding, etc. The
location of these areas and any necessary propping shall be
approved by the principal agent and the cost thereof shall be
borne by the contractor

Testing of windows for watertightness

Each window shall be tested for watertightness with water
sprayed on using adequate pressure. If in the opinion of the
principal agent, the pressure proves to be inadequate, then the
pressure shall be boosted by means of compressed air or other
approved means

Testing of flat roof waterproofing for watertightness

Flat roof waterproof areas shall be prepared with small sand
dykes around them of a size and enclosing an area approved
by the principal agent, flooded with water and kept "ponded" for
at least 36 hours as a test to ensure the watertightness of the
waterproofing and before any further construction work is
carried out above the waterproofing

SUMMARY OF CATEGORIES

Category : FiIXed R....occcciiiiiiiiieee e
Category : Value R.....ccccciiiiieiiieeee s

Category : TIME R
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BILL NO 1

SUBSTRUCTURE (PROVISIONAL)

PRAMBLES

The Tenderer is referred to the General Specification of
Materials and Method to be used for Building Contracts
(GP/ASC)

Carting away of excavated material

Desciptions of carting away of excavated material shall be
deemed to include loading excavated material onto trucks
directly from the excavations or, alternatively, from stock piles
situated on the building site

SUPPLEMENTARY PREAMBLES

Nature of ground:

The nature of the ground is assumed to be loose sandy
material, therefore "earth”, but possibly interspersed with "hard
rock" or "soft rock"

If the contractor considers that any of the excavation
encountered is in "soft rock" or "hard rock" as dedined, he or
she must immediately notify the Quantity Surveyor in writing,
failing such natification, the excavation shall be measured and
valued accordingly

All excavations are measured as being in "earth" and/or filling
compacted to 98% modified AASHTO density

Descriptions of excavations shall be deemed to include for
setting aside surplus excavated material in spoil heaps for use
as filling, or for depositing within 150m of the perimeter of the
excavations and spreading and roughly levelling as directed, as
well as for increase in bulk and multiple handling of excavated
material caused by the Contractor's method of operation
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21117

2/1/8

2/1/9

Carting away

Description of carting away of excavated material shall be
deemed to include loading excavated material onto trucks
derictly from the excavations or, alternatively, from the stock
piles situated on the building site.

EXCAVATION, FILLING, ETC

Excavation in earth not exceeding 2m deep

Trenches
Holes

Extra over trench and hole excavations in earth for
excavation in

Soft rock
Hard rock

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on site to
a dumping site to be located by the contractor

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding 1,5m deep

Keeping excavations free of water

Keeping excavations free of all water other than subterranean
water

Earth filling obtained from the excavations and/or
prescribed stock piles on site compacted to 95% Mod
AASHTO density

In trenches, holes, etc

Earth filling supplied by the contractor, compacted to 93%
Mod AASHTO density with G5 material in accordance with
SABS 1200DM in 150mm layers

Under surface beds
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2/1/10

2/1/11

2/1/12

2/1/13

2/1/14

2/1/15

2/1/16

2/1/17

2/1/18

Compaction of surfaces

Levelling and compaction of ground surface under foundations,
surfacebeds etc including scarifying for a depth of 150mm,
breaking down oversize material and adding suitable material
where necessary and compacting to 93% Mod AASHTO
density

Prescribed density tests on filling

"Modified AASHTO Density" test

SOIL POISONING

Soil insecticide

Under floors etc including forming and poisoning shallow
furrows against foundation walls etc, filling in furrows and
ramming

To bottoms and sides of trenches etc

DAMP-PROOFING OF WALLS AND FLOORS

One layer of 250 micron "Consol Plastics Gunplas USB
Green" waterproof sheeting sealed at laps with "Gunplas
Pressure Sensitive Tape"

Under surface beds, ramps, pavings, steps e.t.c

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

15MPa/12mm concrete

Surface blinding under footings and bases

REINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

25MPa/19mm concrete

Bases
Toe

Aprons
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2/1/19

2/1/20

2/1/21

2/1/22

2/1/23

2/1/24

30MPa/19mm concrete

Surface beds on waterproofing

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a power

float
Surface beds, slabs, etc

Finishing top surfaces of concrete smooth with a wood
float

Surface of Apron

Joint forming material in movement joints

10mm Bitumen impregnated soft board built in vertically
between concrete / brick works

REINFORCEMENT (PROVISIONAL)

High tensile steel reinforcement to structural concrete
work

10mm - 16mm Diameter bars

Fabric reinforcement

Type Ref. A194 fabric reinforcement in concrete surface beds,

slabs, etc
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2/2/1

21212

2/2/3

2/2/4

2/2/5

21216

21217

2/2/8

21219

BILL NO. 2
SUPERSTRUCTURE

STANDARD PREAMBLES

The contractor is revered to the Model Preambles for Trades
(2008 edition) as issued the Association of South African
Quantity Surveyors before pricing this bill

STEEL ROLLER SHUTTERS ETC

"Wispeco" or equal and approved Aluminium roller
shutters fixed to brickwork or concrete

Manual push-up slatted roller shutter for 3000 x 2400mm high
opening

STEEL WINDOWS

Standard steel windows with burglar bars

Standard steel window size 2197 x 917mm high

RAINWATER DISPOSAL

Galvanised sheet iron

125 x 100mm Rectangular Eaves gutters

Extra over eaves gutter for stopped end

Extra over eaves gutter for outlet for 75 x 75mm pipe
75 x 75mm Rainwater pipes

Extra over rainwater pipe for bend

Extra over rainwater pipe for eaves offset

SOIL DRAINAGE

uPVC pipes

110mm Pipes laid in and including trenches not exceeding 1m
deep
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2/2/10

2/2/11

2/2/12
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2/2/14
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2/2/18

2/2/19

2/2/20

2/2/21

2/2/22
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110mm Pipes vertically or ramped to cleaning eyes etc (no
excavation)

Extra over heavy duty uPVC pipes for fittings

110mm Bend

110mm Access bend
110mm Junction
110mm Access junction

Inspection chambers

Inspection chamber 910 x 910 and not exceeding 750mm deep
internally (Cover elsewhere )

Covers, etc

600x600mmx82kg Type 9B cast iron single seal manhole cover

Lifting key for manhole cover
Sundries

Extra over excavation in earth for pipe trenches, chambers, etc
for excavation in "soft rock"

Extra over excavation in earth for pipe trenches, chambers, etc
for excavation in "hard rock"

300x300x50mm Precast concrete inspection eye marker slab
set in ground

100mm Cast iron "ABC" cleaning eye
Testing soil drainage system

SANITARY FITTINGS

"Vaal"

"Vaal" Sanitaryware Hibuscus basin bolted with 2 x 8mm bolts
code 844620.
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2/2/25

2/2/26

212127

2/2/28

2/2/29

2/2/30

2/2/31

2/2/32

2/2/33

212134

2/2/35

2/2/36

212137

2/2/38

2/2/39

"Vaal" Sanitary Protea paraplegic vitreous china floor mounted
paraplegic wash down suite as 750200 with solid hard plastic
toilet seat and lid as Al De Lux (SABS CKS 301), 110mm PVC
P-trap (rear left or right as required), 15mm chrome plated ster
underwall stop tap, 330mm above FFL as CObra 128, 9 litre
cistern as Vaal 710536 with chrome plated side-flush lever
mounted to left of cistern

32mm Basin waste union
40mm Deep seal "P" or "S" trap
Stopcock

Chrome Plated pillar tap

SANITARY PLUMBING

uPVC pipes

50mm Pipes laid in and including trenches not exceeding 1m
deep

50mm Pipes
110mm Pipes

Extra over uPVC pipes for fittings

50mm Access bend

50mm Access Tee

110mm Access bend

110mm Access Tee

110mm Access bent pan connector
50mm Air vent cowl

WATER SUPPLIES

Class | copper pipes

28mm Pipes

22mm Pipes
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2/2/40

2/2/41

2/2/42

2/2/43

2/2/44

2/2/45

2/2/46

15mm Pipes

Extra over class | copper pipes for capillary fittings

28mm Fittings
22mm Fittings
15mm Fittings

GLAZING TO STEEL WITH PUTTY

4mm Clear float glass

Panes exceeding 0,1m2 and not exceeding 0,5m2

PAINTWORK ETC TO NEW WORK

On Metal

Prepare and apply one undercoat and two finishing coats
of gloss paint

On roller shutter door

On windows with burglar bars (both sides measured flat)
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No

3/1/1

3/1/2

3/1/3

3/1/4

3/1/5

3/1/6

3/117

SECTION 3
BILL NO 1
EXTERNAL WORKS (PROVISIONAL)

STANDARD PREAMBLES

The contractor is revered to the Model Preambles for Trades
(2008 edition) as issued the Association of South African
Quantity Surveyors before pricing this bill

Site clearance

Digging up and removing rubbish, debris, vegetation, hedges,
shrubs and trees not exceeding 200mm girth, bush, etc

Stripping average 150mm thick layer of top soil and stockpiling
on site

Earth filling supplied by the contractor in filling up levels
under roads, paving, etc.

Over site of G7 material in accordance with SABS 1200 DM
compacted to 93% Mod AASHTO density

Extra over all excavations for carting away

Surplus material from stock piles on site to a dumping site to be
located by the contractor

Compaction of ground surfaces

Compaction of ground surface under pavings, etc, including
scarifying for a depth of 150mm, breaking down oversize
material, adding suitable material where necessary and
compacting to 89% Mod AASHTO density

Prescribed density tests on filling

"Modified AASHTO Density" test

Soil insecticide in protection against termites

Under paving, etc.

Carried to Collection
Section No. 3
EXTERNAL WORKS
Bill No. 1
EXTERNAL WORKS
DROP-OFF AND COLLECTION POINT
WATTVILLE

-27-

m2

m2

m3

m3

m2

No

m2

Quantity

1,913

507

59

76

133

386

Rate

Amount




WATTVILLE

3/1/8

3/1/9

3/1/10

3/1/11

3/1/12

3/1/13

PAVINGS / STONE AGGREGATES

200 x 100 x 80mm approved Concrete brick paving laid on
and including 50mm riversand with sand and cement
mixture swept into joints and hosed down

Paving laid to falls

25mm aggregate stone

50mm thick aggregate stone spread and levelled

PRECAST CONCRETE

"Approved" precast concrete fencing finished smooth on
exposed surfaces

2,4m High palisade fencing with top and bottom rails, palings
2,5m long at 145mm centres and posts 3m long at 2m centres
cast in and including 400 x 500 x 650mm concrete blocks in
ground

Kerbs

Precast concrete mountable kerb 300mm wide x 300mm high
extreme

METALWORKS

Steel Gates

Manually operated steel pallisade sliding gate size 4500 x
2400mm high, including roller guides and heavy duty steel
wheels on 50 x 50 x 5mm angle section set into 300 x 200mm
mass concrete footing finished smooth with a steel trowel,
necessary formwork and excavation.

THE FOLLOWING IN SHED CONSTRUCTION

Steel Poles

100mm Diameter x 3mm thick hollow steel pipe 4500mm high
cast into 300 x 300 x 450mm deep 25MPa Concrete base
including excavation and welded U-shaped top flange to
receive timber purlin (Purlin elsewhere measured)

Carried to Collection
Section No. 3
EXTERNAL WORKS
Bill No. 1
EXTERNAL WORKS
DROP-OFF AND COLLECTION POINT
WATTVILLE

-28-

m2

m2

No

No

133

253

161

22

12
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3/1/14

3/1/15

Sawn softwood grade V5

225 x 38mm Beams m

"Klip Lok 700" or similar approved double interlocking
profile galvanized roof sheeting kept in position with
KL700 clips fixed to timber purlins with NA2 annular nails
with and including 76 x 38mm sawn softwood battens at
1600mm centres

Roof covering with pitch not exceeding 25 degrees m2

Carried to Collection
Section No. 3
EXTERNAL WORKS
Bill No. 1
EXTERNAL WORKS
DROP-OFF AND COLLECTION POINT
WATTVILLE

-29-

45

133




WATTVILLE

Section No. 3
EXTERNAL WORKS
Bill No. 1
EXTERNAL WORKS

COLLECTION

Total Brought Forward from Page No.

Carried to Final Summary
Section No. 3
EXTERNAL WORKS
Bill No. 1
EXTERNAL WORKS
DROP-OFF AND COLLECTION POINT
WATTVILLE

-30-

Page

-27-

-28-

-29-

Amount




WATTVILLE

Item
No

BILL NO 1
PROVISIONAL SUMS, ETC

SUPPLEMENTARY PREAMBLES

General

All prime cost amounts and provisional sums are net. Prime
cost amounts include for delivery to site of all articles
concerned

Profit

Where stated, the contractor may allow for profit if required

General attendance on selected subcontractors

The item "Attendance" which follows each provisional sum for
selected subcontractors' work, shall be deemed to cover all the
contractor's costs incurred in providing free of charge to the
selected subcontractors, the following:

1. The services as set out in clause B9 of the
Preliminaries
2. Hoisting of the selected subcontractor's material in

batches that can be handled by the contractor's hoist or
crane during normal working hours

3. Making good in all trades and cleaning down and
removal of rubbish on completion

Contingency sums

Work for which contingency sums are allowed will be measured
and valued in accordance with clause 32 of the Principal
Building Agreement and deducted in whole or in part if not
required

Preliminaries

The contractor is referred to the Preliminaries for further
amplification of "Prime Cost Amounts and Provisional Sums"

PROVISIONAL SUMS FOR THE MAIN CONTRACT /
NOMINATED SUBCONTRACT WORKS

Carried to Collection
Section No. 4
PROVISIONAL SUMS
Bill No. 1
PROVISIONAL SUMS
DROP-OFF AND COLLECTION POINT
WATTVILLE

-31-

Quantity

Rate

Amount




WATTVILLE

4/1/1

4/1/2

4/1/3

4/1/4

4/1/5

4/1/6

4/1/7

4/1/8

4/1/9

4/1/10

4/1/11

4/1/12

4/1/13

Structural Steel Superstructure Unit

Provide the sum of R100,000.00 (One Hundred Thousand
Rand) for Structural steel superstructure unit to be expended as
directed by the Project Manager or his representatives

Allow for profit

Allow for attendance

Electrical Installations

Provide the sum of R50,000.00 (Fifty Thousand Rand) for
Electrical Installations to be expended as directed by the
Project Manager or his representatives

Allow for profit

Allow for attendance

Fire Equipment Installations

Provide the sum of R30,000.00 (Thirty Thousand Rand) for
Fire Equipment Installations to be expended as directed by the
Project Manager or his representatives

Allow for profit

Allow for attendance

Local Authority Fees

Provide the sum of R20,000.000 (Twenty Thousand Rand) for
Local Authority Fees to be expended as directed by the Project
Manager or his representatives

Allow for profit

Community Liaison Officer

Provide the sum of R 10,000.000 (Ten Thousand Rand) to be
expended at (R 2,500.00/Month) or pro-rated as applicable for
the Community Liaison Officer should it be required, as directed
by the Project Manager or his representatives

Allow for profit

Carried to Collection
Section No. 4
PROVISIONAL SUMS
Bill No. 1
PROVISIONAL SUMS
DROP-OFF AND COLLECTION POINT
WATTVILLE

-32-

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

100,000

50,000

30,000

20,000

10,000

00

00

00

00

00
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Section No. 4
PROVISIONAL SUMS
Bill No. 1
PROVISIONAL SUMS

COLLECTION

Total Brought Forward from Page No.

Carried to Final Summary
Section No. 4
PROVISIONAL SUMS
Bill No. 1
PROVISIONAL SUMS
DROP-OFF AND COLLECTION POINT
WATTVILLE

-33-

Page

-31-

-32-

Amount
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Section
No

1

2

FINAL SUMMARY

PRELIMINARIES
BUILDING WORKS
EXTERNAL WORKS

PROVISIONAL SUMS

Sub Total

CONTINGENCY SUM

Provide the sum of R 25,000.00 (Twenty Five Thousand Rand)
for contingencies to be expended as directed by the Project
Manager or his representatives

Sub Total

Value Added Tax (VAT)

Add VAT 14%

Carried to Form of Tender

DROP-OFF AND COLLECTION POINT
WATTVILLE

-34-

Page
No

-15-
-26-
-30-

-33-

Item

Amount

25,000

00




