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Scope of Work

1 DESCRIPTION OF THE WORKS

1.1 Employer’s objectives
The employer’s objective is to assist with a strategy for the provision of the waste management
municipal services (collection and recycling) through an outsourcing modality involving Community-
Based Organisations (CBOs). This requires the construction of drop off/ collection points in key areas
of Wattville and Actonville. New sustainable techniques in waste collection and recycling will be also

introduced and they will contribute in increasing recycling while decreasing the cost of disposal.

1.2 Overview of the works

- Waste Drop-off Center at Actonville

The works require levelling of site and construction of platform to receive off-site prefabricated top
structure; also paving of specified areas and concrete palisade fencing with entrance gate.

2 DRAWINGS

The drawings applicable to the contract are attached to the back of this document.



HEALTH AND SAFETY SPECIFICATION

. _— Waste Drop-off Center at PORTION n.6 (BENONI — Actonville) of the FARM RIETFONTEIN
Project title: 115-IR in Ekurhuleni Metropolitan Municipality, South Africa
Tender No: NETS _GP_02
FOREWORD:

*Complies with Occupational Health and Safety Act No. 85 of 1993 and Construction Regulations of
July, 2003.

*use as a managementtool in order to comply with OH & S Act

*Act takes preference over this document

*Act must be used as the minimum requirement

*contact originator of this document if unclear of anything.
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*PLANT AND MACHINERY

-Construction plant

-Fire extinguishers and fire fighting equipment

-Hired plant and machinery

-Scaffolding / working in elevated positions

-Roof work

-Formwork and support work

-Ladders and ladder work

-Electrical installations and portable electrical tools
*OCCUPATIONAL HEALTH

-Occupational hygiene

-Welfare facilities

-Alcohol and other drugs

3.*PRINCIPAL CONTRACTOR COMPLIANCE DATES

4.*ASSIGNMENT OF RESPONSIBLE PEOPLE
-Appointment forms

5.*GENERAL COMPLIANCE REQUIREMENTS
-Progress meetings

6.*PRELIMINARY Hazard identification and Risk Assessment

7*ACKNOWLEDGEMENT OF RECEIPT OF H & S SPECIFICATION

COMPANY:

HEALTH AND SAFETY SPECIFICATION

1. INTRODUCTION AND BACKGROUND

The Construction Regulations No. R1010 of 18" July, 2003, requires the Client to prepare a pre-construction
health and safety specification, with all existing risks identified.

PURPOSE OF HEALTH AND SAFETY SPECIFICATION

To assist in achieving compliances with the Occupational Health and Safety Act No. 85 of 1993 and the
Construction Regulations of July, 2003, in order to, as far as is practicable, reduce or eliminate incidents or
injuries.

The Principal Contractor shall use this specification as a basis for the drafting of his and any Contractor’s
construction health and safety plans.

The Specification sets out the requirements to be followed by all Contractors so that the health and safety of
all persons who may be affected by the construction may receive the same priority as other project facets.

IMPLEMENTATION

The health and safety specification forms an integral part of the contract, and the Principal Contractor is
required to use it when drawing up his health and safety plan. He must forward a copy to all Contractors at
their bidding stage to enable them to prepare their own health and safety plans.

2. HEALTH AND SAFETY SPECIFICATION.

2.1 SCOPE

This specification covers the requirements for eliminating and mitigating incidents and injuries at
(Company/Site/Project). The scope addresses legal compliance, hazard identification and risk assessment,
risk control, and promoting a health and safety culture on the project. The specification also provides for the
protection of those persons other than employees.
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2.2 INTERPRETATION.

Application

This specification is a compliance document drawn up in terms of the Occupational Health and Safety Act
No.85 of 1993, and the Construction Regulations of July, 2003, and is therefore binding.

Definitions
The definitions as listed in the Occupational Health and Safety Act and Construction Regulations shall apply.

2.3 MINIMUM ADMINISTRATIVE REQUIREMENTS.

2.3.1 Notification of intention to commence construction work.

The Principal Contractor shall notify the Provincial Director of Labour in writing before construction work
commences, a copy of which shall be kept in the health and safety file.

2.3.2 Assignment of Principal Contractor's/Contractor’s responsible person to supervise health and safety on
site.
The appointments shall be made in writing, a copy of which is to be kept in the health and safety file.

2.3.3 Competence of the responsible person/s.
The criteria as stipulated under the definition of “competent” in the Construction Regulations shall apply.

2.3.4 Compensation for Occupational Injuries and Diseases Act 130 of 1993.

The Principal Contractor shall keep a copy of the letter of good standing with his Compensation Assuror in
the health and safety file as proof of registration. Each contractor shall provide a copy of his letter of good
standing to the Principal Contractor for the health and safety file.

2.3.5 Occupational health and safety policy.
The Principal Contractor and each Contractor shall submit a health and safety policy signed by its Chief
Executive Officer, outlining the Employers objectives and how they will be implemented.

2.3.6 Health and safety organogram.
The Principal Contractor and each Contractor shall prepare an organogram detailing each site management
health and safety appointment of the competent person.

2.3.7 Preliminary Hazard Identification and Risk Assessment. (HIRA)
The Principal Contractor shall cause a hazard identification to be performed by a competent person before
the commencement of construction work. The assessed risks shall form part of the construction phase health
and safety plan submitted for approval by the Client. The assessment must include:

a) alist of hazards and potential hazards;

b) a documented risk assessment based on the list of hazards;

c) aset of safe work procedures (method statements) to eliminate, reduce or control the risks;

d) a monitoring and review procedure as the risks change.

The Principal Contractor shall ensure that all Contractors inform, instruct and train their workers regarding
any hazards, risks and related safe work procedures before any work commences and thereafter at regular
intervals as conditions change. Contractors are to conduct their own toolbox talks weekly, and submit proof
of these talks to the Principal Contractor. Contractors are to conduct risk assessments specific to their
operations and submit a copy to the Principal Contractor.

2.3.8 Health and safety representatives.

The Principal Contractor and Contractors shall appoint in writing and provide training for health and safety
representatives who shall carry out inspections of the workplace, keep records and report all findings to the
responsible person, and at health and safety meetings. A representative is required once 20 employees are
on site, and one representative for every 50 employees thereafter.

2.3.9 Health and safety committees.

The Principal Contractor shall ensure that committee meetings are held monthly and minutes are kept. The
responsible person shall chair the meetings and all representatives are to attend. Contractors shall hold their
own meetings, with a copy being forwarded to the Principal Contractor’s responsible person.

2.3.10 Health and safety training

a) Induction. The Principal Contractor shall ensure that all site personnel undergo site-specific health and
safety induction training before they start work. A record of attendance shall be kept in the health and safety
file.
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b) Awareness. The Principal Contractor shall ensure that on-site toolbox talks take place at least once per
week, dealing with risks relevant to the work at hand. Contractors shall provide proof to the Principal
Contractor.

2.3.11 General record keeping. The Principal Contractor shall keep and maintain health and safety records
to demonstrate compliance with this Specification, with the OH & S Act, and with the Construction
Regulations. He shall ensure that all records of incidents/accidents, emergency procedures, training,
inspections, audits, etc, are kept in the health and safety file. He shall ensure that all contractors maintain
such afile.

2.3.12 Health and safety audits, monitoring and reporting.

The Client shall conduct monthly health and safety audits of the work place as well as an audit of the
administration of health and safety. The Principal Contractor shall conduct similar audits monthly of any
contractor, who will in turn audit any sub-contractor.

2.3.13 Emergency procedures.
The Principal Contractor must prepare a detailed emergency procedure for approval by the Client prior to
commencement on site. The procedure shall detail the response plan, including:

a) list of key competent personnel;

b) details of emergency services;

C) actions to be taken in the event of an emergency;
d) information on any hazardous material/situation.

Emergency procedures shall include: fire; chemical spill; injury; damage; hazardous substances; bomb
threat; major incident/accident.

The Principal Contractor shall advise the Client in writing of any such event, including action taken. A contact
list of all service providers (fire dept. ambulance, police, doctor, hospital) shall be available to site personnel.

2.3.14 First aid boxes and first aid equipment.

The Principal Contractor shall appoint a certified first aider in writing. A copy of the certificate shall be placed
in the health and safety file. An adequately stocked first aid box must be provided by the Principal
Contractor, as well as a first aid station. A contractor with 5 or more employees must provide his own first aid
box. Where there arel0 or more employees, a certified first aider must be appointed and be on site at all
times.

2.3.15 Accident/incident reporting and investigation.

The Principal Contractor must investigate all injuries and report to the Client.

The P.C. may categorize incidents as follows: incidents; first aid; medical; disabling; fatal. He will detail the
procedure to follow for each such event.

2.3.16 Hazards and potentially hazardous situations.
The Principal Contractor shall immediately notify any contractors and the Client in writing of any hazardous
or potentially hazardous situation that may arise during the performance of construction activities.

2.3.17 Personal Protective Equipment.

The Principal Contractor shall ensure that all site employees wear the P.P.E. as identified in the risk
assessment. He is to ensure that an adequate supply of p.p.e. is available on request as either replacement
for lost items or worn out items. A record is to be kept of issues to each employee. Each contractor is
responsible for supplying his own staff with p.p.e.

2.3.18 Occupational health and safety signage.

The Principal Contractor must provide adequate on-site signage. Examples are: no unauthorized entry;
visitors report to site office; site office; hard hat area; construction vehicles; noise zone; first aid. Signs are to
be posted on access routes, entrances, scaffolding, and other risk areas.

2.3.19 Contractors and sub-contractors.

The Principal Contractor shall ensure that all contractors comply with this Specification, the OH & S Act,
Construction Regulations and any other relevant legislation that may relate to the activities. A contractor shall
ensure compliance of any sub-contractor appointed by him.

2.3.20 Public and site visitor health and safety.

The Principal Contractor shall ensure that every person working on or visiting the site, as well as the general
public, shall be made aware of the dangers likely to arise from site activities, including the precautions to be

NETS_GP_02



taken to avoid or minimize those dangers. Appropriate health and safety notices and signs shall be posted
up.

Both the Client and the Principal Contractor have a duty in terms of the OH & S Act to do all that is
reasonably practicable to prevent members of the public and site visitors from being affected by the
construction activities.

The site must be suitably hoarded at all times with a limited number of restricted access points. Adequate
notices are to be displayed.

Hoarding is to be inspected daily and gates locked at the end of each work day.

2.3.21 Penalties
Penalties may be imposed on Contractors who do not comply with this health and safety Specification.

2.4 PHYSICAL REQUIREMENTS

2.4.1 Existing structures.
Any existing structure must be deemed safe by means of a structural inspection and report compiled by a
competent person and forwarded to the Client and the Principal Contractor.

2.4.2 Edge protection and penetrations.

The Principal Contractor must ensure that all edges and openings are guarded and demarcated at all times
until permanent protection is erected. The guards must be constructed of scaffold type tubing, with
guardrails, painted yellow, located one meter above floor level.

2.4.3 Stacking of materials.

The Principal Contractor must appoint in writing a stacking supervisor and all materials, formwork and other
equipment is stacked and stored safely, on level, firm ground, out of access ways and height complying with
regulations.

2.4.4 Hazardous Chemical Substances. (h.c.s)

The Principal Contractor is to appoint a competent person in writing to control the storage, transport and use
of any h.c.s. Material safety data sheets (msds) are to be maintained and available on site. First aiders are to
be informed of the presence of h.c.s. and how to treat incidents.

2.4.5 Asbestos and asbestos work.

The removal and maintenance of asbestos containing products must be conducted under controlled
conditions as specified in the Asbestos Regulations.

A set of safe work procedures must be drawn up by the Principal Contractor and submitted to the Client for
approval.

2.4.6 Demolition work.

A competent person is to be appointed in writing to supervise and control all demolition work on site.

A method statement on the procedure to be followed in demolishing the structure is to be developed by a
competent person prior to the work being carried out.

The Construction Regulations section 12 conditions shall apply.

2.5 PLANT AND MACHINERY

2.5.1 Construction plant.

This includes all types of plant used in the construction process, and must comply with the OH & S Act and
the Construction Regulations.

The Principal Contractor shall appoint a competent person in writing to inspect and record the findings of
such inspections.

Only authorized competent persons are to operate such machinery. Appropriate p.p.e. and clothing must be
provided, used and maintained.

2.5.2 Fire extinguishers and fire fighting equipment.

The Principal Contractor and Contractors shall provide adequate, serviced and maintained fire fighting
equipment, located at suitable locations on site. Appropriate notices and signs must be posted up.
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2.5.3 Hired plant and machinery.
The Principal Contractor shall ensure that the hired plant and machinery is safe for use and complies with
2.5.1 above.

2.5.4 Scaffolding/working in elevated positions.

The Principal Contractor must submit a risk-specific fall protection plan to the Client for approval before any
work commences. All scaffolding must comply with SANS 10085 standards.

Scaffolding must be declared safe for use by a competent person who has been appointed in writing, with
the register being updated weekly, after inclement weather, after alterations, after an accident, and before
dismantling.

Adequate protection must be provided over a walkway, pavement or public access.

The fall protection plan must include a risk assessment and safe work procedures. All persons working at
height must be evaluated for physical and psychological fithess. Training must be provided. All openings and
edges must be adequately guarded. Workers must be trained in the use of fall harnesses, which must be
kept in a good condition.

All scaffolding must be complete with guard rails and toe boards and be fully boarded.

2.5.5 Roof work.
All roof work must be conducted in accordance with Construction Regulation 8, with a fall protection plan in
place.

2.5.6 Formwork and support work.

The Principal Contractor shall appoint a competent person in writing to inspect the formwork and support
work immediately before, during and after the placement of concrete and thereafter on a daily basis until the
removal thereof.

Notices and signs are to be posted. Walkways, passages and pavements are to be protected from falling
objects.

2.5.7 Ladders and ladder work.

The Principal Contractor shall appoint a competent person in writing to inspect all ladders monthly and
record such findings in a register. Ladders are to extend one meter above a landing and must be secured at
the top and have a secure, non-slip base.

2.5.8 Electrical installations and portable electric tools.

The Client must ensure that the Principal Contractor is aware of the position of all electrical power lines. The
P.C. must comply with the electrical installation regulations, electrical machinery regulations and the
construction regulations. The P.C. shall carry a copy of the Certificate of Compliance. Temporary electrical
installations must be inspected weekly. Portable electrical tools are to be visually inspected daily with a
register updated monthly.

NETS_GP_02



2.6 OCCUPATIONAL HEALTH

2.6.1 Occupational hygiene.

Exposure to occupational health hazards in construction is common and Contractors must ensure that proper
health and hygiene measures are in place to prevent exposure to such hazards. Prevent inhalation,
ingestion, absorption and noise induced hearing loss.

2.6.2 Welfare facilities.

The Principal Contractor must supply sufficient toilets (1 per 30 workers), changing facilities, hand wash
facilities, soap, toilet paper and hand drying material. There must be safe, clean storage areas for workers to
store personal belongings and clean, sheltered eating areas.

2.6.3 Alcohol and other drugs.

No alcohol or other drugs will be allowed on site. No one under the influence of alcohol or drugs will be
allowed on site. Any person suffering from any illness/condition which may affect his safety on site must
report to his supervisor.

Disciplinary action is to be taken against anyone found under the influence whilst on site.

3. PRINCIPAL CONTRACTOR COMPLIANCE DATES

Requirement Submission date

A) Health and safety plan

B) Notification of intention to Before commencement on
Commence construction site.

03] Assignment of responsible Before commencement on
Persons to supervise site.
Construction work.

D) Competence of responsible Together with H & S Plan
Persons

E) Occupational health and safety policy Together with H&S Plan

F) Health and safety organogram Together with H&S Plan

G) Initial hazard identification Together with H&S Plan

And risk assessment
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4. Assignment of Principal Contractor’s responsible persons

Appointment Reference

A) CEO Assignee OH&S Act sect. 16(2)
B) Construction work supervisor CR6.1

C) Subordinate supervisor CR6.2

D) Health & safety representatives OH&S Act sect. 17
E) Incident investigator GAR 8

F) Risk assessment co-ordinator CRY

G) Fall protection plan co-ord. CR8

H) First aiders GSR 3

I) Scaffold inspector/supervisor SANS 10085 & CR14
J) Scaffold erector GSR13D

K) Formwork/support work CR10

L) Excavation inspector CR11

M) Ladder inspector GSR13A

N) Temporary electrical installation CR22

O) Fire fighting equipment inspector CR27

P) Safety officer CR6.6

Q) Demolition Supervisor CR 12(1)
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. GENERAL COMPLIANCE REQUIREMENTS

1. Construction health and safety plan. Monthly review.
2. Health and safety file. Open, at meetings.
3. OH&S Act regulations Monthly review.
4. Induction training. Every worker

5. Toolbox talks. Weekly

6. Health & safety reports Monthly.

7. Emergency procedures Monthly.

8. Risk assessments Monthly.

9. Safe work procedures Before start.
10. General inspections. Daily, weekly.
11. List of contractors. Update weekly.
12. Workman’s compensation. Ongoing.

13. Section 37 Mandatary Ongoing.

6. PRELIMINARY RISK ASSESSMENT

(Available from the MBA upon request)
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7. ACKNOWLEDGEMENT OF RECEIPT

Principal Contractor/Contractor, have received the Health and Safety Specification in good order and shall
ensure that the Principal Contractor/Contractor and its personnel comply with all
obligations/requirements/specifications in respect thereof.

This document is legally binding in terms of Regulation 4(1)(a) of the Construction Regulations 2003.

Signature of Principal Contractor/Contractor. Date:

Signature of Client/Client’'s Agent. Date:
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SECTION

HIV/AIDS SPECIFICATION

HIV/AIDS REQUIREMENTS

2.1

2.2

SCOPE

This specification contains all requirements applicable to the Contractor for creating HIV/AIDS
awareness amongst all of the Workers involved in this project for the duration of the construction
period, through the following strategies:

. Raising awareness about HIV/AIDS through education and information on the nature of the
disease, how it is transmitted, safe sexual behaviour, attitudes towards people affected and
people living with HIV/AIDS, how to live a healthy lifestyle with HIV/AIDS, the importance of
voluntary testing and counselling, the diagnosis and treatment of Sexually Transmitted
Infections and the closest health Service Providers

. Informing W orkers of their rights with regard to HIV/AIDS in the workplace

- Providing W orkers with access to condoms and other awareness material that will enable
them to make informed decisions about sexual practices

DEFINITIONS AND ABBREVIATIONS

Definitions

Service Provider: The natural or juristic person recognised and approved by the Department of
Public Works as a specialist in conducting HIV/AIDS awareness programmes

Service Provider Workshop Plan: A plan outlining the content, process and schedule of the
training and education workshops, presented by a Service Provider which has been approved
by the Representative/Agent

Worker: Person in the employ of the Contractor or under the direction or supervision of the
Contractor or any of his Sub-contractors, who is on site for a minimum period of 30 days in all

Abbreviations

HIV : Human Immunodeficiency Virus
AIDS : Acquired Immune Deficiency Syndrome
STI : Sexually Transmitted Infection

BASIC METHOD REQUIREMENT

The Contractor shall, through a Service Provider, conduct onsite workshops with the Workers

The Service Provider shall develop and compile a Service Provider Workshop Plan to be
presented at the workshops and which will be best suited for this project to achieve the specified
objectives with regard to HIV/AIDS awareness.

The Service Provider Workshop Plan shall be based on the following information provided by
the Contractor:
. Number of Workers and Sub-contractors on site

- When new Workers or Sub-contractors will join the construction project
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. Duration of Workers and Sub-contractors on site
. How the maximum number of Workers can be targeted with workshops

. How the Contractor prefers workshops to be scheduled, e.g. three hourly sessions per
Worker, or one 2.5 hour workshop per Worker

. Profile of Workers, including educational level, age and gender (if available)
- Preferred time of day or month to conduct workshops
- A Gantt chart reflecting the construction programme, for scheduling of workshops

. Suitable venues for workshops

The Contractor shall submit the Service Provider Workshop Plan for approval within 21 days
after the tender acceptance date. After approval by the Representative/Agent, the Contractor
shall make available a suitable venue that will be conducive to education and training

The Service Provider Workshop Plan shall address, but will not be limited to the following:

The nature of the disease;
How it is transmitted;
Safe sexual behaviour;

Post exposure services such as voluntary counselling and testing (VCT) and nutritional plans for
people living with HIV/AIDS;

Attitudes towards other people with HIV/AIDS;
Rights of the Worker in the workplace;

How the Awareness Champion will be equipped prior to commencement of the HIV/AIDS
awareness programme with basic HIV/AIDS information and the necessary skills to handle
guestions regarding the HIV/AIDS awareness programme on site sensitively and confidentially;

How the Service Provider will support the Awareness Champion;

Location and contact numbers of the closest clinics, VCT facilities, counselling services and
referral systems;

How the workshops will be presented, including frequency and duration;
How the workshops will fit in with the construction programme;

How the Service Provider will assess the knowledge and attitude levels of attendees to structure
workshops accordingly;

How the video will be used;
How the Service Provider will elicit maximum participation from the Workers;

A questions and answers slot (interactive session)

The Service Provider Workshop Plan shall encompass the Specific Learning Outcomes (SLO)
as stipulated

HIV/ AIDS AWARENESS EDUCATION AND TRAINING

Workshops

The Contractor shall ensure that all Workers attend the workshops
The workshops shall adequately deal with all the aspects contained in the Service Provider

Workshop Plan. A video of HIV/AIDS in the construction industry, which can be obtained from
all Regional Offices of the Department of Public Works, is to be screened to Workers at
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workshops. In order to enhance the learning experience, groups of not exceeding 25 people
shall attend the interactive sessions of the workshops

Recommended practice

Workshop Schedule

Presenting information contained in the Service Provider Workshop Plan can be divided in as
many workshop sessions as deemed practicable by the Contractor, provided that all Workers
are exposed to all aspects of the workshops as outlined in the Service Provider Workshop Plan

Breaking down the content of information to be presented to Workers into more than one
workshop session however, has the added advantage that messages are reinforced over time
while providing opportunity between workshop sessions for Workers to reflect and test
information. W orkers will also have an opportunity to ask questions at a following session

Service Providers

A database of recommended Service Providers is available from all Regional Offices of the
Department of Public Works

HIV/AIDS Specific Learning Outcomes and Assessment Criteria

Workers shall be exposed to workshops for a minimum duration of two-and-a-half hours. In
order to set a minimum standard requirement, the following specific learning outcomes and
assessment criteria shall be met

UNIT 1: The nature of HIV/AIDS

After studying and understanding this unit, the Worker will be able to differentiate between
HIV and AIDS and comprehend whether or not it is curable. The Worker will also be able to
explain how the HI virus operates once a person is infected and identify the symptoms
associated with the progression of HIV/AIDS

Assessment Criteria:
1. Define and describe HIV and AIDS
2. List and describe the progression of HIV/AIDS

UNIT 2: Transmission of the HI virus

After studying and understanding this unit, the Worker will be able to identify bodily fluids

that carry the HI virus. The Worker will be able to recognise how HIV/AIDS is transmitted

and how it is not transmitted

Assessment Criteria:

1. Record in what bodily fluids the HI virus can be found

2. Describe how HIV/AIDS can be transmitted

3. Demonstrate the ability to distinguish between how HIV/AIDS is transmitted and
misconceptions around transmittance of HIV/AIDS

UNIT 3: HIV/AIDS preventative measures

After studying and understanding this unit, the Worker will comprehend how to act in a way
that would minimise the risk of HIV/AIDS infection and to use measures to prevent the Hl
virus from entering the bloodstream

Assessment Criteria:

1. Report on how to minimise the risk of HIV/AIDS infection

2. Report on precautions that can be taken to prevent HIV/AIDS infection
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3. Explain or demonstrate how to use a male and female condom

4. List the factors that could jeopardize the safety of condoms provided against HIV/AIDS
transmission

UNIT 4: Voluntary HIV/AIDS counselling and testing

After studying and understanding this unit, the Worker will be able to recognise methods of
testing for HIV/AIDS infection. The Worker will be able to understand the purpose of
voluntary HIV/AIDS testing and pre- and post-test counselling

Assessment Criteria:

1. Describe methods of testing for HIV/AIDS infection

2. Report on why voluntary testing is important

3.  Report on why pre- and post-test counselling is important

UNIT 5: Living with HIV/AIDS

After studying and understanding this unit, the Worker will be able to recognise the
importance of caring for people living with HIV/AIDS and be able to manage HIV/AIDS

Assessment Criteria:

1. Listand describe ways to manage HIV/AIDS

2. Describe nutritional needs of people living with HIV/AIDS

3. Describe ways to embrace a healthy lifestyle as a person living with HIV/AIDS
4

Explain the need for counselling and support to people living with HIV/AIDS

UNIT 6: Treatment options for people with HIV/AIDS

After studying and understanding this unit, the Worker will be familiar with the various
treatments available to HIV/AIDS infected or potentially HIV/AIDS infected people
Assessment Criteria:

1. Discuss anti-retroviral therapy

2. List methods of treatment to prevent HIV/AIDS transmission from mother-to-child

3. Describe the need for treatment of opportunistic diseases for people living with
HIV/IAIDS

4. Describe post exposure prophylactics

UNIT 7: The rights and responsibilities of Workers in the workplace with regard to HIV/AIDS

After studying and understanding this unit, the W orker will be able to identify the rights and
responsibilities of the Worker living with HIV/AIDS in the workplace. The Worker will
recognise the importance of accepting colleagues living with HIV/AIDS and treating them in
a non-discriminative way

Assessment Criteria:

1. Discuss the rights of a person living with HIV/AIDS in the workplace

2. Discuss the responsibilities of a person living with HIV/AIDS in the workplace

3.  Report on why acceptance and non-discrimination of colleagues living with HIV/AIDS
is important

Displaying of plastic laminated posters and distribution of information booklets

The Contractor shall obtain a set of four laminated posters conveying different key messages
and information booklets, which are available from all Regional Offices of the Department of
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Public Works

The above-mentioned posters and information booklets have been prepared to raise awareness
and to share information about HIV/AIDS and STI's

Posters or display stands shall be displayed on site as soon as possible, but not later than
14 days after the date of site handover

Posters shall be displayed in areas highly trafficked by Workers, including toilets, rest areas, the
site office and compounds

The posters on display must always be intact, clear and readable

Information booklets must be distributed to all Workers as soon as possible, but not later than
14 days after site handover, or as soon as the W orker joins the site

PROVIDING WORKERS WITHACCESS TO CONDOMS

The Contractor shall provide and maintain condom dispensers and make both male and female
condoms, complying with the requirements of SABS ISO 4074, available at all times to all
Workers at readily accessible points on site, for the duration of the contract. The Contractor may
obtain condom dispensers from the Department of Health and condoms may be obtained from
the Local Clinic or the Department of Health

At least one male and one female condom dispenser and a sufficient supply of condoms, all to
the approval of the Representative/Agent, shall be made available on site within 14 days of site
hand over. Contractors should note that arrangements to obtain condoms from the Department
of Health Clinics prior to site hand over may be necessary, to ensure that condoms are available
within 14 days of site handover

Condoms shall be made available in areas highly trafficked by Workers, including toilets, the site
office and compounds

ENSURING ACCESS TO HIV/IAIDS TESTING AND COUNSELLING FACILITIES AND
IREATMENT OF SEXUALLY TRANSMITTED INFECTIONS (ST1)

The Contractor shall provide Workers with the names of the closest Service Providers that
provide HIV/AIDS testing and counselling and Clinics providing Sexually Transmitted Infection
(STI) diagnosis and treatment. Information on these Service Providers and Clinics must be
displayed on a poster of a size not smaller than Al in an area highly trafficked by Workers

APPOINTMENT OF AN HIV/AIDS AWARENESS CHAMPION

Within 14 days of site handover the Contractor shall appoint an Awareness Champion from
amongst the Workers, who speaks, reads and writes English, who speaks and understands all
the local languages spoken by the Workers and who shall be on site during all stages of the
construction period. The Contractor shall ensure that the Awareness Champion has been
trained by the Service Provider on basic HIV/AIDS information, the support services available
and the necessary skills to handle questions regarding the HIV/AIDS programme in a sensitive
and confidential manner

The Awareness Champion shall be responsible for:

Liasing with the Service Provider on organising awareness workshops;
Filling condom dispensers and monitoring condom distribution;
Handing out information booklets;

Placing and maintaining posters
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MONITORING

The Contractor shall grant to the Representative/Agent reasonable access to the construction
site, in order to establish that the Contractor complies with his obligations regarding HIV/AIDS
awareness under this contract

The Contractor must report problems experienced in implementing the HIV/AIDS requirements
to the Representative/Agent

The attached SITE CHECKLIST (SCHEDULE A) shall be completed and submitted at every
construction progress inspection to the Representative/Agent

The attached SERVICE PROVIDER REPORT (SCHEDULE B) shall be completed and
submitted on a monthly basis to the Department's Project Manager, through the
Representative/Agent

The attached CONTRACTOR HIV/AIDS PROGRAMME REPORT (SCHEDULE C), a close out
programme report, shall be completed by the Contractor at the end of the contract
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SCHEDULE A

HIV/AIDS PROGRAMME : SITE CHECKLIST

When did construction commence

Name of Departmental Project Manager

Please refer to HIV/AIDS Programme activities during the reporting period

Tick the block if Contractor satisfactorily complied with specifications

Pl Pl Pl Pl Pl Pl Pl

DATE [D[vM[mM[D[D[M[M[D[D[M[M[D[D[M[M[D[D[M[M[D[D[M[M|D]DI[M]

Programme implemented within 14 days of site
handover

Awareness champion on site

HIV/AIDS awareness service provider report

Male condom dispenser

Sufficient male condoms available

Male condom dispenser in a highly trafficked
area

Female condom dispenser

Sufficient female condoms available

Female condom dispenser in a highly
trafficked area

All four types of posters displayed

Posters in a good condition

Posters in a highly trafficked area

Posters displayed on local support services:
clinic & VCT centre

Support service poster/s in highly trafficked
area

Support service poster/s in a good condition

SCHEDULE A 1
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Please indicate the applicable number for the reporting period

Workers on payroll (at PI)

Sub-Contractors who will be on site for longer
than 30 days (at PI)

Workshop attendees

Number of workshops held

Scheduled workshops according to approved
workshop plan

Booklets distributed

Male condoms distributed

Female condoms distributed

Representative/Agent

Contractor

SCHEDULE A
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Date of progress inspection (dd/mm/yy)

Reporting period: (dd/mm/yy) to (dd/mmlyy)

Deviations from HIV/AIDS awareness programme plan:

Corrective actions

Representative/Agent Departmental Project Manager

Date Date

SCHEDULE A 3



SCHEDULE B

HIV/AIDS AWARENESS PROGRAMME: SERVICE PROVIDER REPORT

Reporting period: (dd/mm/yy) to (dd/mm/yy)

PW 1544

Number of workshops conducted in reporting period

Number of scheduled workshops according to approved workshop plan

Deviations from workshop plan:

State reasons for deviating from workshop plan:

Corrective actions:

Service Provider Contractor

Date Date

SCHEDULE B 1




HIV/AIDS AWARENESS PROGRAMME : WORKSHOP CONTENT ADDRESSED
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Fill in the applicable information with regard to each workshop conducted

DATE

WIS

WIS

WIS

WIS

WIS

WIS

WIS

Content of workshop:
(Mark the content included)

SLO1

SLO2

SLO3

SLO4

SLO5

SLO6

SLO7

HIV/AIDS in construction video

Indicate the duration of the workshop in hours

Total number of Workers

Indicate workshop venue

SCHEDULE B




HIV/AIDS AWARENESS PROGRAMME: ATTENDANCE REGISTER
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Fill in your name and indicate attendance by ticking the appropriate date

DATE

WIS

WIS

WIS

WIS

WIS

WIS

WIS

No | NAMES

SCHEDULE B




SCHEDULE C

CONTRACTOR HIV/AIDS PROGRAMME REPORT

Project name

PW 1544

Project Location

Contract value of project (R)

Department of Public Works Project Manager

HIV/AIDS Programme duration: (dd/mm/yy) to (dd/mmlyy)

AWARENESS MATERIAL

Describe location of posters displayed during the programme

Comments on posters

Indicate total number of booklets distributed

Comments on booklets

CONDOMS

Indicate total number of male condoms distributed

Indicate total number of female condoms distributed

Describe where male condom dispenser was placed

Describe where female condom dispenser was placed

HIV/AIDS WORKSHOPS

Indicate the total number of HIV/AIDS workshops conducted

Indicate the duration of workshops

Indicate the total number of Workers that participated in the HIV/AIDS workshops

Indicate the total number of Workers that were exposed to the video on HIV/AIDS in the Construction Industry

Comments on HIV/AIDS workshops on site

SCHEDULE C



GENERAL

Briefly describe programme activities and satisfaction with outcome
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Additional comments, suggestions or needs with regard to the HIV/AIDS awareness programmes on site

Please indicate if your company has a formal HIV/AIDS policy focussing
on HIV/AIDS awareness raising and care and support of HIV/AIDS
Workers

Currently
Yes | No | developing
one

Please indicate if, to your knowledge, you have lost any workers during the duration of the project to
HIV/AIDS related sicknesses. One or more of the following might indicate an HIV/AIDS related death:

Excessive weight loss Coughing or chest pain
Reactive TB Pain when swallowing
Hair loss Persistent fever
Severe tiredness Diarrhoea

Number of HIV/AIDS-related deaths

Vomiting
Meningitis
Memory loss
Pneumonia

Contractor Date
Departmental Project Manager Date
SCHEDULE C




